SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION
A. Contractor shall completely prepare site for project operations and
furnish labor and materials and perform work for Lots And Roads Sealing

And Patching Project as required by drawings and specifications.

B. Visits to the site by Bidders may be made only by appointment with the

Medical Center Engineering Officer.

C. All employees of general contractor and subcontractors shall comply
with VA security management program and obtain permission of the VA
police, be identified by project and employer, and restricted from

unauthorized access.

D. Prior to commencing work, general contractor shall provide proof that a
OSHA certified “competent person” (CP) (29 CFR 1926.20(b) (2) will
maintain a presence at the work site whenever the general or

subcontractors are present.

E. Training:

1. All employees of general contractor or subcontractors shall have the
10-hour OSHA certified Construction Safety course and /or other
relevant competency training, as determined by VA CP with input from

the ICRA team.

2. Submit training records of all such employees for approval before

the start of work.

1.2 STATEMENT OF BID ITEM(S)

A. ITEM I, GENERAL CONSTRUCTION: Work includes sealing, patching and re-

stripping of existing asphalt roads and parking lots.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, 1 set of specifications and drawings will be

furnished.

B. Additional sets of drawings may be made by the Contractor, at

Contractor's expense.



1.4 CONSTRUCTION SECURITY REQUIREMENTS

A.

Security Plan:

The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the

project.

The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply

with these regulations.

Security Procedures:

General Contractor’s employees may be subject to inspection of their

personal effects when entering or leaving the project site.

For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Officer so that security arrangements can be provided for the
employees. This notice is separate from any notices required for

utility shutdown described later in this section.

No photography of VA premises is allowed without written permission

of the Contracting Officer.

VA reserves the right to close down or shut down the project site
and order General Contractor’s employees off the premises in the
event of a national emergency. The General Contractor may return to

the site only with the written approval of the Contracting Officer.

Motor Vehicle Restrictions

1.

Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be submitted 24 hours
before the date and time of access. Access shall be restricted to

picking up and dropping off materials and supplies.

General Contractor employees are to park in designated areas only.



1.5 FIRE SAFETY

A.

Applicable Publications: Publications listed below form part of this
Article to extent referenced. Publications are referenced in text by

basic designations only.

1. American Society for Testing and Materials (ASTM) :

E84-2009............. Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA):

10-2010.......0vvvn Standard for Portable Fire Extinguishers
30-2008..... ... Flammable and Combustible Liquids Code
51B-2009............. Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

70-2011. ... National Electrical Code

241-2009. ... ... Standard for Safeguarding Construction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926.......... Safety and Health Regulations for Construction

Fire Safety Plan: Establish and maintain a fire protection program in
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety measures, including periodic
status reports, and submit to Project Manager for review for compliance
with contract requirements in accordance with Section 01 33 23, SHOP
DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the
contractor or subcontractors beginning work, they shall undergo a
safety briefing provided by the general contractor’s competent person
per OSHA requirements. This briefing shall include information on the
construction limits, VAMC safety guidelines, means of egress, break
areas, work hours, locations of restrooms, use of VAMC equipment, etc.
Documentation shall be provided to the Resident Engineer that

individuals have undergone contractor’s safety briefing.



Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency

response forces in accordance with NFPA 241.

Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with

Project Manager.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA

241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
and detached buildings under construction, smoking is prohibited except

in designated smoking rest areas.

Dispose of waste and debris in accordance with NFPA 241. Remove daily.

Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS

A.

The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by
the Contracting Officer. The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability

of any nature occasioned by the Contractor's performance.

The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it is necessary to cross curbs or

sidewalks, the Contractor shall protect them from damage. The



Contractor shall repair or pay for the repair of any damaged curbs,

sidewalks, or roads.
(FAR 52.236-10)

Working space and space available for storing materials shall be as

determined by the Resident Engineer.

Workmen are subject to rules of Medical Center applicable to their

conduct.

Execute work so as to interfere as little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,

and with work being done by others.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas. Provide unobstructed access to Medical

Center.

Phasing: To insure such executions, Contractor shall furnish the
Resident Engineer with a schedule of approximate dates on which the
Contractor intends to accomplish work in each specific area of site,
building or portion thereof. In addition, Contractor shall notify the
Resident Engineer two weeks in advance of the proposed date of starting
work in each specific area of site, building or portion thereof.
Arrange such dates to insure accomplishment of this work in successive
phases mutually agreeable to Medical Center Director, Resident Engineer

and Contractor.
All buildings will be occupied during performance of work.

Contractor shall take all measures and provide all material
necessary for protecting existing equipment and property in affected
areas of construction against dust and debris, so that equipment and
affected areas to be used in the Medical Centers operations will not
be hindered. Contractor shall permit access to Department of
Veterans Affairs personnel and patients through other construction
areas which serve as routes of access to such affected areas and

equipment. Coordinate alteration work in areas occupied by



Department of Veterans Affairs so that Medical Center operations

will continue during the construction period.

I. Utilities Services: Maintain existing utility services for Medical

Center at all times.

J. To minimize interference of construction activities with flow of

Medical Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris

and standing construction equipment and vehicles.

2. Method and scheduling of required cutting, altering and removal of
existing roads, walks and entrances must be approved by the Resident

Engineer.

K. Coordinate the work for this contract with other construction
operations as directed by Resident Engineer. This includes the
scheduling of traffic and the use of roadways, as specified in Article,

USE OF ROADWAYS.

1.7 ALTERATIONS: N/A

1.8 INFECTION PREVENTION MEASURES: A. Implement the requirements of
VAMC’s Infection Control Risk Assessment (ICRA) team. ICRA Group may
monitor dust in the vicinity of the construction work and require the
Contractor to take corrective action immediately if the safe levels are

exceeded.

B. Establish and maintain a dust control program as part of the
contractor’s infection preventive measures in accordance with the
guidelines provided by ICRA Group. Prior to start of work, prepare a
plan detailing project-specific dust protection measures, including
periodic status reports, and submit to Resident Engineer and Facility
ICRA team for review for compliance with contract requirements in
accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND
SAMPLES.

1. All personnel involved in the construction or renovation activity
shall be educated and trained in infection prevention measures

established by the medical center.



D.

Medical center Infection Control personnel shall monitor for airborne
disease (e.g. aspergillosis) as appropriate during construction. A

baseline of conditions may be established by the medical center prior
to the start of work and periodically during the construction stage to
determine impact of construction activities on indoor air quality. In

addition:

1. The RE and VAMC Infection Control personnel shall review pressure
differential monitoring documentation to verify that pressure
differentials in the construction zone and in the patient-care rooms
are appropriate for their settings. The requirement for negative air
pressure in the construction zone shall depend on the location and
type of activity. Upon notification, the contractor shall implement
corrective measures to restore proper pressure differentials as

needed.

2. In case of any problem, the medical center, along with assistance
from the contractor, shall conduct an environmental assessment to

find and eliminate the source.

In general, following preventive measures shall be adopted during

construction to keep down dust.

1.9 DISPOSAL AND RETENTION: N/A

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A.

The Contractor shall preserve and protect all structures, equipment,
and vegetation (such as trees, shrubs, and grass) on or adjacent to the
work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs
or branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a

tree-pruning compound as directed by the Contracting Officer.

The Contractor shall protect from damage all existing improvements and

utilities at or near the work site and on adjacent property of a third



party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge

the cost to the Contractor.

(FAR 52.236-9)

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for
additional requirements on protecting vegetation, soils and the
environment. Refer to Articles, "Alterations", "Restoration", and
"Operations and Storage Areas" for additional instructions concerning

repair of damage to structures and site improvements.

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as
necessary to install new work. Except as otherwise shown or specified,
do not cut, alter or remove any structural work, and do not disturb any
ducts, plumbing, steam, gas, or electric work without approval of the
Resident Engineer. Existing work to be altered or extended and that is
found to be defective in any way, shall be reported to the Resident
Engineer before it is disturbed. Materials and workmanship used in
restoring work, shall conform in type and quality to that of original

existing construction, except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, floors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or
removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and

left in as good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to
service and repair any damage caused by Contractor's workmen to

existing piping and conduits, wires, cables, etc., of utility services



I e

L R R

.12
.13
.14
.15
.16

.17
.18
.19
.20
.21

or of fire protection systems and communications systems (including
telephone) which are indicated on drawings and which are not scheduled

for discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled "CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR
52.236-2).

PHYSICAL DATA: N/A

PROFESSIONAL SURVEYING SERVICES: N/A
LAYOUT OF WORK: N/A

AS-BUILT DRAWINGS: N/A

USE OF ROADWAYS

For hauling, use only established public roads and roads on Medical
Center property and, when authorized by the Resident Engineer, such
temporary roads which are necessary in the performance of contract
work. Temporary roads shall be constructed by the Contractor at
Contractor's expense. When necessary to cross curbing, sidewalks, or
similar construction, they must be protected by well-constructed

bridges.

RESIDENT ENGINEER'S FIELD OFFICE: N/A

TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT: N/A
TEMPORARY USE OF EXISTING ELEVATORS: N/A

TEMPORARY USE OF NEW ELEVATORS: N/A

TEMPORARY TOILETS

Contractor may have for use of Contractor's workmen, such toilet
accommodations as may be assigned to Contractor by Medical Center.
Contractor shall keep such places clean and be responsible for any
damage done thereto by Contractor's workmen. Failure to maintain
satisfactory condition in toilets will deprive Contractor of the

privilege to use such toilets.
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AVAILABILITY AND USE OF UTILITY SERVICES: N/A
NEW TELEPHONE EQUIPMENT: N/A

TESTS: N/A

INSTRUCTIONS: N/A

GOVERNMENT-FURNISHED PROPERTY: N/A

RELOCATED ITEMS: N/A

STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT: N/A
CONSTRUCTION SIGN: N/A

SAFETY SIGN: N/A

PHOTOGRAPHIC DOCUMENTATION: N/A

FINAL ELEVATION DIGITAL IMAGES: N/A

HISTORIC PRESERVATION

Where the Contractor or any of the Contractor's employees, prior to, or
during the construction work, are advised of or discover any possible
archeological, historical and/or cultural resources, the Contractor
shall immediately notify the Resident Engineer verbally, and then with

a written follow up.

---END- - -



